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SF 30 Continuation Page

The purpose of this amendment is to amend solicitation, answer Bidder Questions, and
amend contract drawings.

Section 1 Amend Selicitation

Reference RFP Section J.1.B.13:
DELETE Section in its entirety and REPLACE with:

J.1.B.13 CONFERENCE SPACE/FIELD OFFICE FOR GOVERNMENT
PERSONNEL

The Contractor shall provide, within 30 days after Notice to Proceed, an office trailer or
suitably constructed field office for approximately 25 Government staff and Inspection
personnel. The office space shall be at least 4030 square feet and shall include a men’s
and a women’s restroom, 12 enclosed (floor to ceiling walls with door) offices of
approximately 12 feet by 12 feet in size, and an enclosed conference room of
approximately 23 feet by 23 feet. The entire office facility will be uniformly illuminated
to approximately 100 foot candles, and shall contain a heating and air conditioning
system. The Contractor shall provide and install the necessary electrical connections
from his temporary construction power source or other government designated source as
well as provide access stairways and adequately sized landings to entrance and exit doors
of the trailers. The Contractor shall provide janitorial services to clean and to stock
restrooms clean the office areas and empty waste containers as necessary to maintain
sanitary conditions. In no case shall the janitorial service be provided less than once per
week, waste containers shall be emptied each work day. The Contractor shall provide the
septic services and maintenance for the Government field office. The Contractor will not
be required to furnish office furniture, computer, or telephone services. A layout of a
facility that meets these space requirements is provided below. The office shall be located
in the project Contractor Laydown area. The office shall remain the property of the
Contractor and shall be removed by him including temporary electrical connections, upon
final completion of work under this contract.

In addition to the space allocated above, the contractor shall also provide a conference

area, either in a separate temporary facility, or as part of the contractors work area, to
include a table and seating for 30 people.
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Section 2 Question and Answers

REFERENCE: H.12 KSC 52.242-90 - Controls Applicable to the Contractor’s
Activities (Page 37). KNPR 8715.3 Revision H, 3.5 Maximum Work Time (MWT),
page 33, “Visiting employees (i.e., NASA and contractor) from other NASA Centers
shall adhere to their centers MWT policies and requirements.”

QUESTION: Please confirm if the Maximum Work Time policy applies to all
Contractors performing work on this project (i.e. General Contractor and
Subcontractors)?

ANSWER: Yes, the maximum work time policy applies to all contractors
performing work on this project,

REFERENCE: H.12 XKSC 52.242-90 - Controls Applicable to the Contractor’s
Activities (Page 37). KNPR 8715.3 Revision H, 8.9.1 - Policy Statement, item b
(page 73). This policy is meant to strengthen existing fall protection programs,
policies, and regulations. It does not replace OSHA regulations, NASA, KSC, or
contractor safety programs requirements, except where this policy is more stringent.
This policy does not attempt to repeat OSHA, but rather defines KSC's additional fall
protection requirements. ANSI A92.2-2001 Vehicle Mounted Elevating and Rotating

- Work Platforms, ANSI Z359.0-2007 Definitions and Nomenclature Used for Fall

Protection and Fall Arrest, ANSI Z359.1-2007 Safety Requirements for Personal Fall

- Arrest Systems, Subsystems, and Components will be followed, except where

deemed inappropriate for the application by a qualified person.
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QUESTION: Please confirm if a single document exists for contractors to utilize
as a reference to determine the fall protection compliance?

ANSWER: No, a single full profection compliance document does not exist.

QUESTION: Please confirm if the entire ANSI Z359 standard is to be utilized or
only the Z.359.0-2007 & ANSI Z359.1-2007 referenced standards when
determining stringent requirements?

ANSWER: Three standards are required to be used. They are actually ASSE
documents and are ANSI approved. The ASSE numbers and titles are as follows:
ASSE 7359.0 Definitions and Nomenclature Used for Fall Protection and Fall
Arrest

ASSE 2359.1 Safety Requirements for Personal Fall Arrest Systems, Subsystems
and Components

ASSE Z359.2 Minimum Requirements for a Comprehensive Managed Fall
Protection Program

. REFERENCE: H.12 KSC 52.242-90 - Controls Applicable to the Contractor’s
Activities (Page 37). KNPR 8715.3 Revision H, 8.9.1 - Policy Statement, item ¢
(page 74). Kennedy Space Center Fall Protection Policy states that persons involved
in activities on “any walking working surface where a person is exposed to a fall to a
lower level of 4 feet or greater shall be provided with fall protection.” Fall hazards
lower than 4 feet require protection if the work is over an uncommon hazard (moving
machinery, chemicals, electrical, impalement hazards, etc.).

QUESTION: Please confirm if the Kennedy Space Center Fall Protection Policy
is available for review and provide location (i.e.website)?

ANSWER: This policy can be accessed at the following website:

http://tdglobal ksc.nasa. gov/serviet/sm.web. Fetch/KNPR 8715 _3.pdf?rhid=1000&d
id=7261&type=released

. REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the
Contractor’s Activities (Page 37). KNPR 8715.3 Revision H, 8.9.3.2 — Qualified
Person (page 78). A qualified person shall be formally identified by the Fail
Protection Program Administrator. A qualified person shall support the program
administrator, competent and authorized person, and the fall protection program by
supplying technical information and serve as a subject matter expert.

QUESTION: Please confirm if the Qualified Person is required to be a
. Professional Engineer (P.E.)?
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ANSWER: No, a Qualified Person is not required to be a Professional Engineer.
See KNPR 8715.3 Section 8.9.3.2 for specific qualifications.

QUESTION: Please confirm if NASA will approve the Qualified Person before
accepting the prepared Plan?

ANSWER: Yes, NASA will approve the Qualified Person before accepting the
prepared Plan,

QUESTION: Please confirm if the Qualified Person is required to be located
continuously onsite in order to manage the Fall Protection Plan?

ANSWER: No, the Qualified Person is not required to be located continuously
onsite in order to manage the Fall Protection Plan.

QUESTION: Please confirm if each lower Tier subcontractor will also be
required to retain a qualified person?

ANSWER: No, each lower Tier subcontractor is not required to retfain a qualified
person.

. REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the
Contractor’s Activities (Page 37). KNPR 8715.3 Revision H, 8.9.5.2 —Fall Arrest
(page 78). Fall Arrest Systems shall be designed to meet the requirements set forth in
the applicable OSHA subpart(s). ANSI Fall Protection Standards will be followed
except where deemed inappropriate by a qualified person. Fall arrest systems shall be
used and installed to reduce the free fall distance.

QUESTION: Please confirm which policy is required (OSHA or ANSI) as the
information above requires fall arrest systems to be designed to meet OSHA
subpart(s), however further states ANSI Fall Protection Standards will be
followed?

ANSWER: Adherence to both OSHA and ANSI policies are required.

. REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the
Contractor’s Activities (Page 37). KNPR 8715.3 Revision H, 8.9.5.4 — Fall Arrest
(page 83). A personal fall arrest system shall be used in conjunction with a work
positioning system. It shall be rigged so the employee shall not free fall more than 2
feet.

QUESTION: Please clarify if a work positioning system is required each time a
Personal Fall Arrest System is utilized?
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ANSWER: If work positioning systems are used, personal fall arrest systems are
required. Personal fall arrest systems can also be used for applications other than
work positioning systents.

. REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the
Contractor’s Activities (Page 37). KNPR 8715.3 Revision H, 2.3.2 — Wind (page 26).
Program/project or directorate organization shall establish wind restrictions based
upon a safety engineering assessment of the following criteria 1) Personnel Exposure
2) Sail Areas 3) Mass 4} Wind Speed.

QUESTION: Please clarify if specific limitations have been established for the
project?

ANSWER: The standard KSC wind limitations apply to this project.

QUESTION: Please define the limits if specific limitations have been established
for the project?

ANSWER: The following wind limitations apply.

Wind Limits

(1) During steady state winds of 18 knots [20.7 miles per hour (mph)] or
greater or gusts of wind 22 knots (25 mph) or greater, no erection of or work on
floats, spiders, and /or scaffolding, nor lifting of personnel in buckets, crane
baskets, etc. shall occur.

(2) During steady state winds of 20 knots (23 mph) or greater or gusts of wind
23 knots (28.7 mph) or greater, no mobile/portal crane hoisting or crane
operations shall occur.

(3) During steady state winds of 30 knots (34.5 mph) or greater or gusts of wind
35 knots (40.3 mph) or greater, no work on facility roofs, structure tops,
unprotected areas or outside hand rails shall occur and all materials on roofs
shall be secured or removed.

(4) During steady state winds of 35 knots (40.3 mph) or greater or gusts of wind
40 knots (46 mph) or greater, contractor supervisors shall immediately conduct
a walk down of their area for unsecnred items.

(5) During steady state winds of 40 knots (46 mph) or greater or gusts of wind
45 knots (51.7 mph) or greater, immediate actions shall be taken to secure at
ground level all loose or unanchored items, equipment, supplies and/or
materials.

These wind restrictions shall be implemented based upon the weather warnings
for the LC-39 area issued by the EGG duty office. '

QUESTION: Please clarify the responsible party for establishing the limit If
specific limitations have not been established for the project?
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ANSWER: The wind limitations have been established. These wind restrictions
shall be implemented based upon the weather warnings for the LC-39 area issued
by the EGG duty office.

QUESTION: Please confirm if site specific limits are established or will the
project be required to abide by the global center wide wind warnings?

ANSWER: These wind limitations are not specific to the VAB itself. These wind
restrictions shall be implemented based upon the weather warnings for the LC-39
area issued by the EGG duly office.

. REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the )
Contractor’s Activities (Page 37). KNPR 8715.3 Revision H, 2.2.1 — Lightning (page
25).

QUESTION: Please confirm if work activities will be shut down inside the VAB
during a Phase 2 if the exterior high bay door is closed?

ANSWER: If the exterior high bay doors are closed, most work activities will not
be shut down inside the VAB during a Phase 2 lightning warning. Personnel
working inside a facility shall not be exposed to wiring that may conduct electricity
from a lightuing strike.

QUESTION: Please confirm if work activities will be shut down inside the VAB
during a phase 2 if the exterior high bay dooer is open?

ANSWER: All facility doors shall be closed when a Phase 2 notification is made.

. REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the
Contractor’s Activities (Page 37). KNPR 8715.3 Revision H, Chapter 15: KSC
Supplement to NASA-STD-8719.9, NASA Safety Standard For Lifting Devices and
Equipment, paragraph 15.2c. pg 168

QUESTION: Please confirm is all Contractors performing work on this project
shall adhere to this supplement. Please confirm the link for this supplement is
noted below:

htip://www.hq.nasa.gov/effice/codeq/doctree/87199.htm?

ANSWER: Yes, all Contractors performing work on this project shall adhere to
this supplement. The link identified above is correct.

QUESTION: Please confirm if there is a specific reference or format requirement
“for preparing lift plans?
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ANSWER: There is no specific format but the plan shall be in sufficient detail to
identify the specific methods, procedures, equipment and clearances to be utilized
to ensure safety of the personnel, systems, facilities and equipment. It should also
include all necessary calculations (such as weights and centers of gravity) to ensure
equipment, rigging and structures will adequately support the lifting of the items in
a safe manner without damaging facilities, systems, equipment or personnel.

REFERENCE: RFP; Section H.12 KSC 52.242-90 - Controls Applicable to the
Contractor’s Activities (Page 37). KNPR 1820.3 Rev. A - Responsibilities (page 5).

QUESTION: Please confirm if each craft / salary person will be required to
submit to medical evaluations, under the Hearing Conservation Program (HCP) -
prior to allowing the individual to report to work?

ANSWER: Neo. The requirement applies only to those craft / salaried employees
identified by the employer as “noise exposed employees”, as described in paragraph
2.8.c of KNPR 1820.3.

QUESTION: Please clarify the responsible party for paying for the examination
cost if each craft / salary person will be required to submit to medical
evaluations, under the Hearing Conservation Program (HCP) prior to allowing
the individual to report to work?

ANSWER: The contractor is responsible for all costs in providing the hearing
examinations for the affected employees.

QUESTION: Please clarify the per unit cost from the KSC occupational Medical
Officer if the contractor is required to pay for this cost directly?

ANSWER: The KSC Occupational Health Facility will not provide evaluations.
These services are available from 37 party occupational medicine service providers.
I 1

REFERENCE: General Payment Related.

QUESTION: Please clarify if NASA will allow and approve partial progress
payments for material fabricated off-site?

ANSWER: The Government will not approve partial progress payments until the
materials are delivered to the project site.

REFERENCE: Building Configuration — Fire Detection System.
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QUESTION: The RFP requires hot work activities (welding / other). Please
confirm if the Fire Detection System in Highbay 3 will be deactivated during
construction to avoid these hot work activities activating the alarm?

ANSWER: The fire detection in Highbay 3 on the Extensible platforms will be
deactivated for the demolition; however there is fire detection and fire sprinklers in
the adjacent towers. When obtaining the hot work permits the permit will identify
all requirements for deactivating fire detection systems in the areas of work.
Deactivation of the fire detection systems will be performed by others under as
separate contract.

REFERENCE: J.1.B.13 Conference Space/ Field Office for Government Personnel ‘

QUESTION: Please provide the responsibility for each NASA staff member
(25ea) (i.e. Management, Quality Control, Inspection, Escorts etc)?

ANSWER: The responsibilities for each of the NASA staff members in the field
office are not determined at this time. It is not necessary for the Contractor to
know this information in order to provide the office space necessary. See the
revision of contract clause J.1.B.13 in this amendment.

REFERENCE: Submitta! Procedures — 01 33 00 section 1.4.3

QUESTION: Please confirm the submittal review period, beginning with receipt
by approving authority, includes at least 15 working days for submittals for QC
Manager Review and 20 working days for submittals for Contracting Officer
approval resulting in a total review period of 35 days?

ANSWER: No, the submittal review period for the Confracting Officer is 21
calendar days after submittal per Section J.1.A.2 of the RFP. The submittal review
period noted in Specification 01 33 00 1.4.3 is superseded by Section J.1.A.2. The
15 days is for the Contractor’s scheduling purposes and to ensure that the
Contractor’s QC Manager reviews the correctness and completeness of submittals
prior to submitting to the Contracting Officer.

QUESTION: Please confirm that the ‘QC Manager” referred to is the
Contractor’s employee?

ANSWER: YES, the QC Manager is the Contractor’s employee.

QUESTION: Please confirm that the 20 working days stated for the Contracting

Officer review of submittals is a not to exceed duration?
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ANSWER: The Contracting Officer submittal review period is 21 calendar days.
Yes this is a not to exceed duration.

REFERENCE: General Operation of existing High Bay Door.

QUESTION: Please confirm if the High Bay Door operation will be turned over
to the Contractor for control during the entire project?

ANSWER: The High Bay has four doors that are each approximately 38 feet wide
by 110 feet tall that move hovizontally, Horizontal Doors (HD), and seven doors
that are approximately 75 feet wide by 50 feet tall that move vertically, Vertical Lift
Doors (VLD). The Vertical Lift Doors will not be turned over to the Contractor.
Operation of the Horizontal Doors will be turned over to the Contractor. The
Contractor shall operate the doors in accordance with the VAB operations
requirements. Operational control of the doors will be coordinated at the daily
VAB scheduling meetings so as to avoid conflicts between contractors and KSC
Operations. The Contractor shall provide access to the Government to perform
annual maintenance inspections and repairs on the Horizontal Doors and the
Vertical Lift Doors.

QUESTION: Please clarify the training requirements to operate the High Bay
Door if the operation is turned over to the Contractor?

ANSWER: Operational training for the Horizontal Doors can be provided to key
personnel, in an hour or two.

QUESTION: Please confirm if NASA will operate these doors as needed during
construction if the high bay door will not be turned over to the Contractor?

ANSWER: Doors will be operated by NASA or permission provided to the
Contractor as coordinated in the scheduling meetings.

REFERENCE: RFP, Attachment J.1.C Project Specific KSC Requirements pages 19,
20, item 06, existing platform demeolition Joint Occupancy.

QUESTION: Please provide a specific schedule communicating the intended
activities during the 160 calendar day Joint Occupancy existing platform
demolition phase of the contract.

ANSWER: The demolition of the existing platforms will be performed by the
current O&M contractor. The initial few weeks will be used to safe and disconnect
existing services and facilities. Once disconnected the O&M contractor intends to

.use the 350 ton overhead crane and remove all the platforms. The platforms will be

disassembled in the laydown yard. A detailed schedule will not be provided until
after the demolition contract is awarded,
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QUESTION: Please confirm if the new platform and emergency egress
contractor will have restricted access to areas during the existing platform
demolition by others?

ANSWER: Yes, there will be joint access capability during the demolition phase.

QUESTION: Please confirm if the contractor will have access to the demolition
platform documents prior to bidding the new platform and egress work?

ANSWER: The drawing 10C00011 and specification 10C00012 have been
provided on wiow. fho.goy with solicitation amendment 2. Drawing 10C00011 and
specification 10C00012 were provided for reference only. The work depicted in
drawing 10C00011 and specification 10C00012 is not part of this contract.

QUESTION: Please confirm if the demolition platform contractor will be
responsible for their own hazardous and air monitoring required during
platform demolition?

ANSWER: Yes, the demolition contractor will be responsible for their own
hazardous and air monitoring during platform demolition.

QUESTION: Please confirm if the existing platform demolition contractor will be
responsible for abating and patching steel connections at their existing platform
demolition work?

ANSWER: Yes, the demolition contractor will be responsible for abating and
patching steel connections for their platform demolition work.

QUESTION: Please confirm if the High Bay and Emergency Egress Contractor
will have control of High Bay door operation during the existing platform
demolition by others and during GSE joint occupancy?

ANSWER: No. The High Bay doors will not be turned over to the Contractor.
Operational control of the doors will be coordinated at the daily VAB scheduling
meetings so as to avoid conflicts between contractors and KSC Operations. Needs
should be coordinated as far in advance as possible to allow for scheduling and
avoid conflicts.

REFERENCE: Attachment J.1.C Project Specific KSC Requirements pages 19, 20
item 6, GSE Joint Gccupancy.

QUESTION: Please provide a schedule communicating the intended activities

_during the GSE Joint occupancy 556 calendar days after award)?
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ANSWER: In order to meet mission requirement dates, NASA must start GSE and
IT work functions by July 25, 2011. NASA recognizes that the contractor will not
be done by this date but needs to have joint access to begin work. The work that the
contractor needs to have essentially complete, are the two IT rooms in E tower and
the electrical raceway infrastructure associated with them. The execution schedule
being submitted by the contractor for approval must reflect this very important joint
performance function.

REFERENCE: RFP Section F Deliveries on performance, paragraph F.4 Work
Period.

QUESTION: Please confirm if NASA will allow Night Shift work?

ANSWER: After contract award the Government may consider proposals for
alternate work periods that result in successful completion of the work within the
contract performance period. Alternate work periods shall be at no additional cost
to the Government and may require Contractor reductions to account for additional
Government labor costs.

REFERENCE: RFP Section F Deliveries of Performance, paragraph F.5 KSC
52.236-132 Downtime and Excavation Holds.

QUESTION: Please confirm the total down time hours to be considered one
down day. Note that a two hour delay in the morning will most likely result in
construction activities being delayed for an entire day?

ANSWER: Down time policy will be implemented in accordance with KSC 52.236-
132 paragraph F.5. Down days mean that the contractor will not be given access to
the work site. If partial access is given to the contractor, this does not constitute a
down day. The contractor shall plan his work to provide flexibility in scheduling
and location of work to minimize the effects of partial access.

REFERENCE: Attachment J.1.C, paragraph J.1.C.6.7 (Pg 4) To the maximum
extent possible, abrasive blasting and painting shall be performed before materials are
delivered to KSC.” and Drawings S-001 Structural Design Criteria, note 8d ““Any
abrasive blasting is not to be allowed.”

QUESTION: Please confirm the abrasive blasting project requirements (i.e. not
allowed or will be performed or performed before delivered to the maximum

extent possible?

ANSWER: Abrasive blasting is allowed in general, but not in the VAB. The full

- note on sheet S-001 “Structural Design Criteria” note 8d is “Abrasive blast

cleaning is not to be performed inside of the VAB.” This is to prevent particles
from contaminating Shuttle flight hardware.
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REFERENCE: General

QUESTION: Please provide a grading plan if possible for the site lay down area
as there appeared to be water retention areas visible on the site tour.

ANSWER: Topographic information for the construction laydown area is not
available.

REFERENCE: Section C Description/Specification/Work Statement. Paragraph C.1
Scope of Work, “Other systems and services to be installed.....”

QUESTION: Please provide information on the oxygen monitoring systems
indicated in the Summary of work.

ANSWER: The ODMS equipinent is Government furnished and installed. ODMS
panels shown on floor plans E-210 thru E-213 are for information only. Contractor
shall provide power as indicated. This was clarified in Revision A of the drawing.

REFERENCE: Attachment J.1.C Project Specific KSC Requirements, J.1.C.8.
Government Furnished Equipment To Be Installed By the Contractor.

QUESTION: Please clarify that the referenced sheet M-003 should be MS505?

ANSWER: Yes, the referenced sheet should be M-505. See Revision A to
Drawings.

QUESTICN: Please clarify that the Government Furnished Equipment speakers
are referenced on electrical documents?

ANSWER: See Riser sheet E-604 Specific Note S and Power and Systems Floor
Plans. Speakers are Government Furnished, Contractor Installed.

REFERENCE: Attachment J.1.C Project Specific KSC Requirements, paragraph
J.1.C.10 Air Monitoring During Construction and Specification Section 01 57 20.00
10 Environmental protection, pg59.

QUESTION: Please clarify the requirements for exhausting all fumes from
construction activities inside the VAB as the open exterior high bay door may
result in 2 wind tunnel effect that will cause fumes to circulate inside the
building?
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ANSWER: These references do not address exhausting fumes from construction
activities. Paragraph J.1.C.10 provides guidelines for minimizing pollutant
emissions. Page 59 of the Specifications addresses used oil, fuel, lubricants, eic.
comply with the contract documents.

REFERENCE: Reference VAB Platforms Contract Drawing SD-104 flag note F
which states to “remove cable tray support frames connected to existing elevator
access platforms.”

QUESTION: Please confirm if these frames can be removed flush with the
existing siding or will the siding need to be removed to cut the support frames
from the existing structural and the siding patched back?

ANSWER: The frames are not attached to the siding and can be removed without
affecting the existing siding.

REFERENCE: VAB Platforms Contract Drawing S516 detail RZ which indicates
“existing column bolt holes at 6” on center.”

QUESTION: Please confirm if these holes are existing and confirm if these holes
are to be utilized for attachment of the new mounting brackets?

ANSWER: VYes, these are existing bolt holes and they are to be used for the new
mounting brackets.

QUESTION: If the answer is yes above, please confirm if abatement will be
required?

ANSWER: Since it is just for bolting, abatement is not required.
REFERENCE: VAB Platforms Contract Drawing S505 and detail EV on S503.
QUESTION: Please provide detail for column penetration through cellular deck,

ANSWER: See sheet S-501 for edge conditions where the deck has to stop.
Additional details regarding deck penetrations are on sheet §-3574.

REFERENCE: VAB HB Platforms, Drawing A-301, Specific Note B.
“Modification of elevator programming controls shal! be made by the Government.”

QUESTION: Please confirm the Government schedule for this elevator control

.related work and any constraints regarding elevator down time related to this

work?
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ANSWER: The elevators will not be turned over to the Contractor and the
Government will be responsible for maintenance and inspection of the elevators.
The Contractor shall coordinate his schedules with the Government, sufficiently in
advance, to allow the Government time to perform the needed modifications and
support any activities. Elevators may need te be out of service for regular
maintenance and testing. This will be coordinated by the Government at the daily
VAB meetings.

REFERENCE: VAB Platforms Section 05 30 00, paragraph 2.3.2 Paint Bottom of
Deck.

QUESTION: Please confirm if this requirement is a shop applied or field applied
application?

ANSWER: Painting of the bottom of the deck and any other steel to be painted
will be shop applied and touched up in the field

REFERENCE: VAB Egress Contract Drawing A-110 & A-502 details BF & BJ.

QUESTION: Corridor C28F3 on sheet A-110 references sections BF & BJ on A-
502. BF indicates a concrete slab with a Type 2 ceiling. BJ indicates Type 4 on
the ceiling and below the corridor floor. Please clarify which detail is correct for
the ceiling and floor shaft wall structures?

ANSWER: Section BF indicates the correct ceiling type and shaft wall structures.
Section BJ is incorrect at this location was corrected in Revision A of the drawing.

REFERENCE: Attachment J.1.C Project Specific Requirements, paragraph J.1.C.18
VAB Security Access Requirements.

QUESTION: Please confirm if escorts will be required to maintain “line of
sight” with unescorted escorts?

ANSWER: The requirement according to Security KNPR1600.1 Rev A, section
16.6.d states: “Escorts are responsible for maintaining physical control of
personnel they are escorting.”

QUESTION: Please confirm if the maximum number of workers for which one
escort may be responsible?

ANSWER: Security KNPR1600.1 Rev A , section 16.6.d indicates “Normally,
escorts are limited to escorting no more than five personnel at one time.” . Section

. L 1.C.18.2.a states that the “Contractor shall provide a minimum of six (6) escorts.

... The escort’s only duty shall be to monitor and control the entry and exit
activities of all the construction personnel they are assigned to escort.” An
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adequate number of escorts must be provided to maintain control of the personnel
working in the controlled area.

REFERENCE: Section H Special Contract Requirements, item 5. VAB Access, (pg
36). “Contractor personnel require access to Controlled Areas (VAB High Bay 1-
3(Area 1-4, 39, 70, 71, and 72). Temporary Area Access permits {TAA’s) are
required. The Government will provide interim unescorted access investigations at no
cost for 6 contractor employees. Note: TAA permit requests must be submitted to the
Construction Office (FAX 867-2496) at least 24 hours prior to need date.”

QUESTION: Please provide the cost, maximum guantity pessible and process
required (i.e., registered training) for a quantity greater than 6ea. Note that the
Contactor’s and their Subcentractor’s on site staff and individual hourly craft
(i.e., foreman) will require unescorted badges.

ANSWER: The cost of badging is $100 per person. Refer to KNPR 1600.1
Chapters 15 and 16 for additional badging and area access information. KNPR
1600.1 can be accessed at the following website:

bttn:/itdolobal Lse. nusa. senBetorenced Doty

RFP section H.7 containing KSC 52.204-96, provides a very detailed listing of the
security process and document requirements, which must be successfully executed,
prior to anyone gaining access to KSC.

REFERENCE: General, Welding procedures.

QUESTION: Please confirm the specific restrictions that apply to welding,
grinding, or burning activities?

ANSWER: Requirements for welding, grinding and burning related to metal work
are included in specifications in Division 5. Additional specific requirements for
welding, grinding and burning (hot work) will depend on the type and location of
work. A burn permit is required and will contain specific requirements based on the
specific application.

QUESTION: Please confirm the specific requirements for catching welding
sparks?

ANSWER: Use a protective blanket to contain sparks and protect all government
property and all personnel. Additional requirements may be contained in the burn
permit,

REFERENCE: General, Tethering Requirements.
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QUESTION: Please confirm the requirements governing tethering of tools,
glasses, rings?

ANSWER: The Contractor shall comply with his own safety plan. If working in an
area with processing operations, the Contractor shall comply with operational
tethering requirements (tether all tools, glasses, rings, no loose objects above the
waist).

QUESTION: Please confirm if the tethering requirements will be in effect during
the entire construction schedule including Existing demolition of plaiform and
GSE work?

ANSWER: Yes, the tethering requirements will be in effect during the entire
construction schedule including existing demolition of platform and GSE work.

REFERENCE: General, Project access.

QUESTION: Please confirm if the North gate will be open for access and
available 7 days per week?

ANSWER: No, the North gate will not be open for access and available 7 days per
week. The gate will be available during the contract work period (7:00 AM to 3:30
PM Monday to Friday). Special access may be coordinated with the Contracting
Officer for due consideration.

REFERENCE: General: Radios and Cell Phones

QUESTION: Please confirm if radios and cell phones will 1 be permitted for use
inside the VAB during the entire construction schedule?

ANSWER: Cell phone and radio use is per RFP Section J.1.C.17. There will be
periods where use of cell phones and radios will not be permitted due to VAB
operations. These periods will be coordinated at the VAB daily morning meeting.

37. REFERENCE: General: Temporary work platforms

QUESTION: Please confirm if temporary work platforms utilized during the
performance of work require a Florida Profession Engineer signature and seal?

ANSWER: The Government cannot provide specific requirements for unknown
types of work platforms. Scaffolding requirements are per OSHA and KSC
requirements as noted elsewhere. Other platforms will require coordination with

. specifics and will be addressed with the Contractor after contract award.
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REFERENCE: Specification 01.42.00 — Sources for Reference Publications

QUESTION: The referenced specification lists the Kennedy Space Center
Document Library as the source for ordering/obtaining KSC standards and
referenced publications.

We contacted the KSC Document Library and were informed the Document
Library could not provide assistance with KSC standards. The library stated
they had not provided such assistance in some 10 years and if an offeror was
assisted then assistance would have to be provided to the other Vehicle Assembly
Building RFP offerors.

How do we obtain KSC documents and standards referenced in this REFP?
Please provide a point of contact?

ANSWER: KSC Standards and reference documents can be obtained at the
Sfollowing websites:

http:riidelobal kse.aasa. g/ Beferenced Docirnrenss’

hitpstundards. nase. gov (Log in is not required. Click on the “NASA Standards”

link.)

39.

40.

REFERENCE: Drawings E-603 and E-204 (Specific Note F)

QUESTION: Drawing E-603 shows (2) 2-1/2” conduits from the end of the new
platform cable tray to the existing KITS enclosures’ cable tray. On the floor
plans, such as drawing E-204 (Specific Note F), the corresponding note calls out
the conduits as (2) 2”. Please clarify which is correct.

ANSWER: The (2) 2% conduit size is correct. Floor plans referencing the 27
conduits have been updated to (2) 2%2” conduifts in Revision A of the drawing.

REFERENCE: FA-001 (10C00003 and 10C00007) and E-001 (10C00003 and
10C00007)

QUESTION: General Note 8 on Platforms Drawing FA-001 (and Note 6 on
Egress Drawing FA-001) calls for strain relief for all vertically installed

(FA) conductors. No minimum height requirement is included. Please confirm
if strain reliefs are required for vertical runs over 100’ in length installed at
maximum distances of every 100° as called for in the electrical drawings
(reference E-001 Note 6).
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ANSWER: The contractor shall only provide strain relief for vertically installed
conductors where required by the National Electric Code (NEC) (reference NEC
Article 300 Paragraph 300.19) and as recommended by the manufacturers. Strain
relief shall be installed as specified by the NEC.

REFERENCE: Specification 28 31 00.01 98, part 3.5

QUESTION: The specifications call for all fire alarm equipment and
appurtenances to be painted red. We assume this does not apply to the fire
alarm conduit or supperts for conduit, equipment or devices. Please confirm.

ANSWER: Fire alarm devices such as pull stations, speakers, strobes, and all
Junction or pull boxes are required to be painted red. Conduit, fittings, hangars,
and the like are not required to be painted red. Clarification was provided in
Revision A of the specifications.

REFERENCE: Platform Drawings E-210, E-211, E-212 and E-213

QUESTION: On each of the above referenced drawings, there are (2) Enclosures
labeled OPMS near Column Line 5-D. Please clarify what the ODMS enclosures
are and who is to provide and install them.

We assume the contractor is to provide the non-fusible disconnects and run the
conduit and wire to the disconnects and enclosures as indicated. Please confirm.

ANSWER: As indicated on drawing E-001, ODMS stands for Oxygen Deficient
Monitoring System. The ODMS equipment will be provided and installed by the
Government. Space as indicated on the referenced drawings is to be reserved by
the Contractor. Power to the disconnect switches and the disconnect switches shall
be provided by the Contractor. Conduit and wiring to the ODMS panels from the
disconnect switches will be provided by Others. See Revision A of the drawings for
clarification.

Section 3 Amend RFP, Drawings 10C00003
REFERENCE: RFP, Page 7, Section C.2, CONTRACT DRAWINGS, MAPS
AND SPECIFICATIONS, Paragraph (b), Addenda to Specifications and
Drawings

Drawing 10C00003, sheet FA-001; change Note 8 as follows:

From: “8. Provide strain relief for all vertically installed conductors. Install Kellem
Grips (or approved equal) on each end of the cables connecting to the platforms.”
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To: “8. Provide strain relief for all vertically installed conductors where required by
the National Code (NEC) (reference NEC Article 300 Paragraph 300.19) and as
recommended by the manufacturers. Strain relief shall be installed as specified by the
NEC.
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